DRAFT Kings Beach Commer cial Core I mprovement Project ALTERNATIVE 2
PROJECT REPORT

PROJECT DESCRIPTION:
Limits;

State Route 28 from the State Route 267 Intersection to the Chipmunk Street Intersection

Proposed | mprovement (Scope): Two 12' Traffic Laneswith 12" Two-Way-Left-Turn-Lane. 5' Bike Lane,

sidewalks and parallel parking on both sides of SR-28. Roundabouts at the
Bear Street and Coon Street Intersections.

aternative 2. 3-Lanew/On-Street Parking and 2 Roundabouts

SUMMARY OF PROJECT COST ESTIMATE

TOTAL ROADWAY ITEMS $29,196,630
TOTAL STRUCTURE ITEMS $0
SUBTOTAL CONSTRUCTION COSTS $29,196,630
TOTAL RIGHT OF WAY ITEMS $743,682
TOTAL PROJECT CAPITAL OUTLAY COSTS $29,940,312
Reviewed by Project Manager
Dokken Engineering Signature
Approved by Project Engineer
Dokken Engineering Signature
Phone No. 916-858-0642 Date December 1, 2006




DRAFT
PROJECT REPORT

Kings Beach Commercial Core Improvement Project

ALTERNATIVE 2

I. ROADWAY ITEMS

Section 1 Earthwork Quantity Unit Unit Price Item Cost Section Cost
Roadway Excavation 17,194 M° $90  $1,547,460
Imported Borrow
Clearing & Grubbing 1 LS $50,000 $50,000
Develop Water Supply 1 LS $5,000 $5,000
Subtotal Earthwork $1,602,460
Section 2 Pavement Structural Section*
PCC Pavement ( Depth)
PCC Pavement ( Depth)
Asphalt Concrete 10,606 TONNE $110  $1,166,660
Lean Concrete Base
Cement-Treated Base
Aggregate Base 10,265 M? $110  $1,129,150
Treated Permeable Base
Aggregate Subbase
Pavement Reinforcing Fabric
Edge Drains
Remove AC Dike
AC Dike
Cold Plane AC 5000 M’ $10 $50,000
Subtotal Pavement Structural Section $2,345,810
Section 3 Drainage
Large Drainage Facilities 1 LS $1,500,000  $1,500,000
Project Drainage 1 LS $500,000 $500,000
Subtotal Drainage $2,000,000




DRAFT
PROJECT REPORT

Kings Beach Commercial Core I mprovement Project

ALTERNATIVE 2

Section Cost

$11,717,860

Section 4 Specialty Items Quantity  Unit Unit Price Item Cost
Storm Water Pollution Prevention Plan 1 LS $50,000 $50,000
Water Pollution Control 50,000 M? $10.00 $500,000
Retaining Walls 1,000 M? $800.00 $800,000
Noise Barriers
Barriers and Guardrails (Temp K Rail) 3692 M $35.00 $129,220
Equipment/Animal Passes
Highway Planting 932 M? $100.00 $93,200
Replacement Planting
Irrigation Modification
Relocate Private Irrigation Facilities
Erosion Control 8,000 M? $10.00 $80,000
Slope Protection
Temp Fence 2,100 M $30.00 $63,000
Hazardous Waste Mitigation Work
Environmental Mitigation 1 LS $200,000 $200,000
Driveway/Valey Gutter 1 LS $130,000.00 $130,000
Curb and Gutter 4250 M $200.00 $850,000
Sidewak 9,387 M 2 $120.00 $1,126,440
Off-Core On-Street Parking 170 EA $36,000.00 $6,120,000
Off-Core Parking Lot Construction 41 EA $36,000.00  $1,476,000
Street Furniture 1 LS $100,000.00 $100,000
Subtotal Specialty Items
Section 5 Traffic Items
Lighting 1 LS $100,000 $100,000
Traffic Delineation ltems 1 LS $10,000 $10,000
Traffic Signals
Overhead Sign Structures 2 EA $50,000 $100,000
Roadside Signs 50 EA $750 $37,500
Traffic Control Systems 1 LS $100,000 $100,000
Transportation Management Plan 1 LS $462,000 $462,000
Remove Existing Striping 1 LS $50,000 $50,000
Temporary Striping 1 LS $50,000 $50,000
Striping 8,000 M $4.00 $32,000
Traffic Signal Modifications 2 LS $175,000 $350,000

Subtotal Traffic ltems
TOTAL SECTION 1thru5

$1,291,500

$18,957,630.00




DRAFT Kings Beach Commercial Core I mprovement Project ALTERNATIVE 2
PROJECT REPORT
Section 6 Minor Items Item Cost  Section Cost
$ 18,957,630 x (10.0%) = $1,896,000
(Subtotal Sections 1 thru 5)
TOTAL MINOR ITEMS $1,896,000
Section 7 Roadway Mobilization
$ 20,853,630 x (10.0%) = $2,086,000
(Subtotal Sections 1 thru 6)
TOTAL ROADWAY MOBILIZATION $2,086,000
Section 8 Roadway Additions
Supplemental Work
$ 20,853,630 x (10.00%) = $2,086,000
(Subtotal Sections 1 thru 6)
Contingencies
$ 20,853,630 x 20% = $4,171,000
(Subtotal Sections 1 thru 6)
TOTAL ROADWAY ADDITIONS $6,257,000
TOTAL ROADWAY ITEMS $29,196,630

(Subtotal Sections 1 thru 8)




DRAFT
PROJECT REPORT

Kings Beach Commercial Core I mprovement Project ALTERNATIVE 2

[l. STRUCTURESITEMS

Bridge Name

Structure Type

Width (out to out) - (ft)

Bridge Length - (ft)

Total Area- (ft?)

Footing Type (pile/spread)

Cost Per ft°

(incl. 10% mobilization
and 25% contingency)

Total Cost for Structure

Seismic Retrofit

Railroad Related Costs:

Structure Structure Structure
1) () )
$ - $ - $ -
SUBTOTAL STRUCTURESITEMS $0

(Sum of Total Cost for Structures)
(Included in above cost)

None

SUBTOTAL RAILROAD ITEMS

TOTAL STRUCTURESITEMS $0
(Sum of Structures Items plus Railroad Items)




DRAFT Kings Beach Commercial Core I mprovement Project ALTERNATIVE 2
PROJECT REPORT

I1l. RIGHT OF WAY ITEMS ESCALATED
VALUE
A. Acquisition, including excess lands,
damages to remainder(s) and Goodwill $477,032
B. Utility Relocation (County share) $0
C. Relocation Assistance $0
D. Clearance/Demoalition $0
E. Titleand Escrow Fees $166,650
TOTAL RIGHT OF WAY ITEMS $643,682
(Current Value)
Anticipated Date of Right of Way Certification March, 2008

(Date to which Values are Escalated)
F. Construction Contract Work $100,000

7 businesses will need sign relocations, and one business will need modification to an awning. Short retaining walls (less
than 1.2 m (4") will be necessary along portions of the project. The retaining walls will make driveway modifications
necessary for 13 driveways. The CCW for these 13 driveways is supplemental to the amount included in the project cost
estimate for driveway conforms due to the extra level of difficulty for these locations.

COMMENTS: Right-of-way estimate based on:
$1,000,000/acre (Residential/Commerical)
10% Escalation Rate (3.33% per year, 3 years)
10% of property value for TCE




DRAFT Kings Beach Commercial Core I mprovement Project ALTERNATIVE 3
PROJECT REPORT

PROJECT DESCRIPTION:

Limits. State Route 28 from the State Route 267 I ntersection to the Chipmunk Street Intersection

Proposed | mprovement (Scope):

4-11' Traffic Lanes. 5' Bike Lane, parallel parking and sidewalks on both
sides of SR-28.

Aternative: 3. 4-Lane w/On-Street Parking and Turn Pockets

SUMMARY OF PROJECT COST ESTIMATE

TOTAL ROADWAY ITEMS $30,624,847
TOTAL STRUCTURE ITEMS $0
SUBTOTAL CONSTRUCTION COSTS $30,624,847
TOTAL RIGHT OF WAY ITEMS $726,014
TOTAL PROJECT CONSTRUCTION COSTS $31,350,861
Reviewed by Project Manager
Dokken Engineering Signature

Approved by Project Engineer
Dokken Engineering Signature

Phone No. 916-858-0642 Date December 1, 2006




DRAFT
PROJECT REPORT

Kings Beach Commercial Core Improvement Project

ALTERNATIVE 3

I. ROADWAY ITEMS

Section 1 Earthwork Quantity Unit Unit Price Item Cost Section Cost
Roadway Excavation 18527 M° $90  $1,667,430
Imported Borrow
Clearing & Grubbing 1 LS $50,000 $50,000
Develop Water Supply 1 LS $5,000 $5,000
Subtotal Earthwork $1,722,430
Section 2 Pavement Structural Section*
PCC Pavement ( Depth)
PCC Pavement ( Depth)
Asphalt Concrete 11,542 TONNE $110  $1,269,620
Lean Concrete Base
Cement-Treated Base
Aggregate Base 11,283 M°® $110  $1,241,130
Treated Permeable Base
Aggregate Subbase
Pavement Reinforcing Fabric
Edge Drains
Remove AC Dike
AC Dike
Cold Plane AC 5000 M’ $10 $50,000
Subtotal Pavement Structural Section $2,560,750
Section 3 Drainage
Large Drainage Facilities 1 LS $1,500,000  $1,500,000
Project Drainage 1 LS $500,000 $500,000
Subtotal Drainage $2,000,000




DRAFT
PROJECT REPORT

Kings Beach Commercial Core I mprovement Project

ALTERNATIVE 3

Section Cost

$11,806,679

Section 4 Specialty Items Quantity  Unit Unit Price Item Cost
Storm Water Pollution Prevention Plan 1 LS $50,000 $50,000
Water Pollution Control 50,000 M? $10.00  $500,000
Retaining Walls 1,000 M? $800.00  $800,000
Noise Barriers
Barriers and Guardrails (Temp K Rail) 3543 M $35.00 $124,005
Equipment/Animal Passes
Highway Planting 1,441 M? $100.00  $144,050
Replacement Planting
Irrigation M odification
Relocate Private Irrigation Facilities
Erosion Control 8,000 M? $10.00 $80,000
Slope Protection
Temp Fence 2,100 M $30.00 $63,000
Hazardous Waste Mitigation Work
Environmental Mitigation 1 LS $200,000 $200,000
Driveway/Valey Gutter 1 LS $130,000.00 $130,000
Curb and Gutter 3543 M $200.00 $708,600
Sidewak 10,925 M 2 $120.00 $1,311,024
Off-Core On-Street Parking 170 EA $36,000.00 $6,120,000
Off-Core Parking Lot Construction 41 EA $36,000.00  $1,476,000
Street Furniture 1 LS $100,000.00 $100,000
Subtotal Specialty Items
Section 5 Traffic Items
Lighting 1 LS $100,000  $100,000
Traffic Delineation ltems 1 LS $10,000 $10,000
Traffic Signals 2 LS $250,000 $500,000
Overhead Sign Structures 2 EA $50,000 $100,000
Roadside Signs 50 EA $750 $37,500
Traffic Control Systems 1 LS $100,000 $100,000
Transportation Management Plan 1 LS $462,000 $462,000
Remove Existing Striping 1 LS $50,000 $50,000
Temporary Striping 1 LS $50,000 $50,000
Striping 8,872 M $4.00 $35,488
Traffic Signal Modifications 2 LS $175,000 $350,000

Subtotal Traffic ltems
TOTAL SECTION 1thru5

$1,794,988

$19,884,846.62




DRAFT Kings Beach Commercial Core I mprovement Project ALTERNATIVE 3
PROJECT REPORT
Section 6 Minor Items Item Cost  Section Cost
$ 19,884,847 x (10.0%) = $1,989,000
(Subtotal Sections 1 thru 5)
TOTAL MINOR ITEMS $1,989,000
Section 7 Roadway Mobilization
$ 21873847 x (10.0%) = $2,188,000
(Subtotal Sections 1 thru 6)
TOTAL ROADWAY MOBILIZATION $2,188,000
Section 8 Roadway Additions
Supplemental Work
$ 21873847 x (10.00%) = $2,188,000
(Subtotal Sections 1 thru 6)
Contingencies
$ 21,873,847 X 20% = $4,375,000
(Subtotal Sections 1 thru 6)
TOTAL ROADWAY ADDITIONS $6,563,000
TOTAL ROADWAY ITEMS $30,624,847

(Subtotal Sections 1 thru 8)




DRAFT
PROJECT REPORT

Kings Beach Commercial Core I mprovement Project ALTERNATIVE 3

[l. STRUCTURESITEMS

Bridge Name

Structure Type

Width (out to out) - (ft)

Bridge Length - (ft)

Total Area- (ft?)

Footing Type (pile/spread)

Cost Per ft°

(incl. 10% mobilization
and 25% contingency)

Total Cost for Structure

Seismic Retrofit

Railroad Related Costs:

Structure Structure Structure
1) () )
$ - $ - $ -
SUBTOTAL STRUCTURESITEMS $0

(Sum of Total Cost for Structures)
(Included in above cost)

None

SUBTOTAL RAILROAD ITEMS

TOTAL STRUCTURESITEMS $0
(Sum of Structures Items plus Railroad Items)




DRAFT Kings Beach Commercial Core I mprovement Project ALTERNATIVE 3
PROJECT REPORT

I1l. RIGHT OF WAY ITEMS ESCALATED
VALUE
A. Acquisition, including excess lands,
damages to remainder(s) and Goodwill $459,364
B. Utility Relocation (County share) $0
C. Relocation Assistance $0
D. Clearance/Demoalition $0
E. Titleand Escrow Fees $166,650
TOTAL RIGHT OF WAY ITEMS $626,014
(Current Value)
Anticipated Date of Right of Way Certification March, 2008
(Date to which Values are Escalated)
F. Construction Contract Work $100,000

7 businesses will need sign relocations, and one business will need modification to an awning. Short retaining walls (less
than 1.2 m (4") will be necessary along portions of the project. The retaining walls will make driveway modifications
necessary for 13 driveways. The CCW for these 13 driveways is supplemental to the amount included in the project cost
estimate for driveway conforms due to the extra level of difficulty for these locations.

COMMENTS: Right-of-way estimate based on:
$1,000,000/acre (Residential/Commerical)
10% Escalation Rate (3.33% per year, 3 years)
10% of property value for TCE




DRAFT Kings Beach Commercial Core I mprovement Project ALTERNATIVE4
PROJECT REPORT

PROJECT DESCRIPTION:

Limits. State Route 28 from the State Route 267 I ntersection to the Chipmunk Street Intersection

Proposed | mprovement (Scope): Two 12" Traffic Lanes with 12' Two-Way-Left-Turn-Lane. 5' Bike Lane and
sidewalks on both sides of SR-28. Roundabouts at the Bear Street and Coon
Street Intersections.

aternative. 42 3-Lane w/No Parking & 2 Roudabouts

SUMMARY OF PROJECT COST ESTIMATE

TOTAL ROADWAY ITEMS $29,151,259
TOTAL STRUCTURE ITEMS $0
SUBTOTAL CONSTRUCTION COSTS $29,151,259
TOTAL RIGHT OF WAY ITEMS $743,682
TOTAL PROJECT CONSTRUCTION COSTS $29,894,941
Reviewed by Project Manager
Dokken Engineering Signature
Approved by Project Engineer
Dokken Engineering Signature
Phone No. 916-858-0642 Date December 1, 2006




DRAFT
PROJECT REPORT

Kings Beach Commercial Core Improvement Project

ALTERNATIVE 4

I. ROADWAY ITEMS

Section 1 Earthwork Quantity Unit Unit Price Item Cost Section Cost
Roadway Excavation 16,488 M°® $90  $1,483,920
Imported Borrow
Clearing & Grubbing 1 LS $50,000 $50,000
Develop Water Supply 1 LS $5,000 $5,000
Subtotal Earthwork $1,538,920
Section 2 Pavement Structural Section*
PCC Pavement ( Depth)
PCC Pavement ( Depth)
Asphalt Concrete 8,905 TONNE $110 $979,550
Lean Concrete Base
Cement-Treated Base
Aggregate Base 7421 M° $110 $816,310
Treated Permeable Base
Aggregate Subbase
Pavement Reinforcing Fabric
Edge Drains
Remove AC Dike
AC Dike
Cold Plane AC 5000 M’ $10 $50,000
Subtotal Pavement Structural Section $1,845,860
Section 3 Drainage
Large Drainage Facilities 1 LS $1,500,000  $1,500,000
Project Drainage 1 LS $500,000 $500,000
Subtotal Drainage $2,000,000




DRAFT Kings Beach Commercial Core I mprovement Project ALTERNATIVE4
PROJECT REPORT
Section 4 Specialty Items Quantity  Unit Unit Price Item Cost Section Cost
Storm Water Pollution Prevention Plan 1 LS $50,000 $50,000
Water Pollution Control 50,000 M? $10.00 $500,000
Retaining Walls 1,000 M? $800.00 $800,000
Noise Barriers
Barriers and Guardrails (Temp K Rail) 3692 M $35.00 $129,220
Equipment/Animal Passes
Highway Planting 932 M? $100.00 $93,200
Replacement Planting
Irrigation Modification
Relocate Private Irrigation Facilities
Erosion Control 7322 M? $10.00 $73,220
Slope Protection
Temp Fence 2,005 M $30.00 $60,150
Hazardous Waste Mitigation Work
Environmental Mitigation 1 LS $200,000 $200,000
Driveway/Valey Gutter 1 LS $130,000.00 $130,000
Curb and Gutter 4220 M $200.00 $844,000
Sidewak 14029 M 2 $120.00 $1,683,465
Off-Core On-Street Parking 170 EA $36,000.00 $6,120,000
Off-Core Parking Lot Construction 41 EA $36,000.00  $1,476,000
Street Furniture 1 LS $100,000.00 $100,000
Subtotal Specialty Items $12,259,255
Section 5 Traffic Items
Lighting 1 LS $100,000 $100,000
Traffic Delineation ltems 1 LS $10,000 $10,000
Traffic Signals
Overhead Sign Structures 2 EA $50,000 $100,000
Roadside Signs 50 EA $750 $37,500
Traffic Control Systems 1 LS $100,000 $100,000
Transportation Management Plan 1 LS $462,000 $462,000
Remove Existing Striping 1 LS $50,000 $50,000
Temporary Striping 1 LS $50,000 $50,000
Striping 5931 M $4.00 $23,724
Traffic Signal Modifications 2 LS $175,000 $350,000
Subtotal Traffic Items $1,283,224
TOTAL SECTION 1thru5 $18,927,258.57




DRAFT Kings Beach Commercial Core I mprovement Project ALTERNATIVE4
PROJECT REPORT
Section 6 Minor Items Item Cost  Section Cost
$ 18,927,259 x (10.0%) = $1,893,000
(Subtotal Sections 1 thru 5)
TOTAL MINOR ITEMS $1,893,000
Section 7 Roadway Mobilization
$ 20,820,259 x (10.0%) = $2,083,000
(Subtotal Sections 1 thru 6)
TOTAL ROADWAY MOBILIZATION $2,083,000
Section 8 Roadway Additions
Supplemental Work
$ 20,820,259 x (10.00%) = $2,083,000
(Subtotal Sections 1 thru 6)
Contingencies
$ 20,820,259 x 20% = $4,165,000
(Subtotal Sections 1 thru 6)
TOTAL ROADWAY ADDITIONS $6,248,000
TOTAL ROADWAY ITEMS $29,151,259

(Subtotal Sections 1 thru 8)




DRAFT
PROJECT REPORT

Kings Beach Commercial Core I mprovement Project ALTERNATIVE4

[l. STRUCTURESITEMS

Bridge Name

Structure Type

Width (out to out) - (ft)

Bridge Length - (ft)

Total Area- (ft?)

Footing Type (pile/spread)

Cost Per ft°

(incl. 10% mobilization
and 25% contingency)

Total Cost for Structure

Seismic Retrofit

Railroad Related Costs:

Structure Structure Structure
1) () )
$ - $ - $ -
SUBTOTAL STRUCTURESITEMS $0

(Sum of Total Cost for Structures)
(Included in above cost)

None

SUBTOTAL RAILROAD ITEMS

TOTAL STRUCTURESITEMS $0
(Sum of Structures Items plus Railroad Items)




DRAFT Kings Beach Commercial Core I mprovement Project ALTERNATIVE4
PROJECT REPORT

I1l. RIGHT OF WAY ITEMS ESCALATED
VALUE
A. Acquisition, including excess lands,
damages to remainder(s) and Goodwill $477,032
B. Utility Relocation (County share) $0
C. Relocation Assistance $0
D. Clearance/Demoalition $0
E. Titleand Escrow Fees $166,650
TOTAL RIGHT OF WAY ITEMS $643,682
(Current Value)
Anticipated Date of Right of Way Certification March, 2008

(Date to which Values are Escalated)
F. Construction Contract Work $100,000

7 businesses will need sign relocations, and one business will need modification to an awning. Short retaining walls (less
than 1.2 m (4") will be necessary along portions of the project. The retaining walls will make driveway modifications
necessary for 13 driveways. The CCW for these 13 driveways is supplemental to the amount included in the project cost
estimate for driveway conforms due to the extra level of difficulty for these locations.

COMMENTS: Right-of-way estimate based on:
$1,000,000/acre (Residential/Commerical)
10% Escalation Rate (3.33% per year, 3 years)
10% of property value for TCE
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DRAFT Kings Beach Commercial Core I mprovement Project ALTERNATIVES
PROJECT REPORT

PROJECT DESCRIPTION:
Limits State Route 28 from the State Route 267 Interse€tion to the CRjp un@@q tion
AN

Proposed | mprovement (Scope): Two 12" Westbaurid Trafc\anes¢1-12' Eastbvund Waffis\Lanewith 12'
Two-Way-Le#Turn-Lane. \ke Lage ) k or bothsides,of SR-
28. Roundabouts e &“Coon ter SeCtiONS.

Atenaive  D: 4-Lane, 1-Side On- INQ\& ou d\a%)ou S

29,207,415

$0

N $29,207,415
$743,682
$29,951,007

September 29, 2006




DRAFT Kings Beach Commercial Core I mprovement Project ALTERNATIVES
PROJECT REPORT

I. ROADWAY ITEMS
Section 1 Earthwork Quantity Unit Unit'Rrice Q&em ost  Section Cost

Roadway Excavation 18241 M2\ $90\. ?f.x]‘ 6>N\ 698,
Imported Borrow /ﬁ ° \\ \

Clearing & Grubbing 1\|_s $zb/()$€g\ $2b\ootx
Develop Water Supply \$2 000

(\W ANNN /\\

é Subtotal Earthw $1,663,690
Section 2 Pavement Struct ion*
PCC Pavement ( Dexth) A —

ept N

PCC Pavement (

AN

10,645 DT NE\) \ $1TQ/ $1,170,950
N < N\ \
NN\ N\ )
™A M\ $110  $1,132,670
ANEANAN .
SN
Remove AC Dike \
AC Dike
Cold Plane AC 5000 M? $10 $50,000
N Subtotal Pavement Structural Section $2,353,620
Section 3 Drainage \>
Large Drainage Facilities 1 LS $1,500,000  $1,500,000
Project Drainage 1 LS $500,000 $500,000

Subtotal Drainage $2,000,000




DRAFT Kings Beach Commercial Core I mprovement Project
PROJECT REPORT

ALTERNATIVES

Section 4 Specialty Items Quantity  Unit Unit Price Item Cost Section Cost
Storm Water Pollution Prevention Plan 1 LS $50,000 ™~ $50,000
Water Pollution Control 50,000 M? $16€00  $§00,000
Retaining Walls 1,000 M $80B0R  <~$800,000
Noise Barriers < SN N N\ \
Barriers and Guardrails (Temp K Rail) 3551 M \\ $§5’ 00 \ %2428
Equipment/Animal Passes AN\ \
Highway Planting 962 \M i / $\,bQ0 50 \ \$96\2\>
Replacement Planting NoA N\
Irrigation Modification E NN N\ \ \ A\
Relocate Private Irrigation Faciliti N\ (N NN N\ \L A\
Erosion Control D702 \M? Ng1000  \  $71,028,
Slope Protection ' N\ N\ \
Temp Fence N BB \MN\ X\ $3000 \$74,750
Hazardous W. igati rk i NN N\ \/\
Environmental Mitigati N L7LS\ $200,000 $200,000
Drivew. N U LS\ $130,004.00 $130,000
Cur \4\1\10\M/ N O\ $200.00 $822,000
S $120.00 $1,123,622
Off- ~ i <\\ 1‘7\0 \ $36,000.00 __ $6,120,000
Off-Co [ $36,000.00 $1,476,000
Street Furnjturé N \9 LS $100,000.00 $100,000
Subtotal Specialty Items $11,667,877
Section 5 Traf
Lighting 1 LS $100,000 $100,000
Traffic Delineation 1 LS $10,000 $10,000
Traffic Signals
Overhead Sign Structur 2 EA $50,000 $100,000
Roadside Signs 50 EA $750 $37,500
Traffic Control Systems 1 LS $100,000 $100,000
Transportation Management Plan 1 LS $462,000 $462,000
Remove Existing Striping 1 LS $50,000 $50,000
Temporary Striping 1 LS $50,000 $50,000
Striping 7491 M $2.50 $18,728
Traffic Signal Modifications 2 LS $175,000 $350,000
Subtotal Traffic Items $1,278,228
TOTAL SECTION 1thru5 $18,963,414.55




DRAFT Kings Beach Commercial Core I mprovement Project ALTERNATIVES
PROJECT REPORT

Section 6 Minor Items

$ 18,963,415
(Subtotal Sections Kthru 5)

Section 7 Roadway M obilizati

N\ $ <20,860,415
(Subtetal Segt

AY\MOBIKIZATION $2,087,000

Su
0,860,415 X (10.00%) = $2,087,000
ons Jthru 6)
Contingencies
20,860,415 x 20% = $4,173,000
total Sections 1 thru 6)
TOTAL ROADWAY ADDITIONS $6,260,000
TOTAL ROADWAY ITEMS $29,207,415

(Subtotal Sections 1 thru 8)



DRAFT Kings Beach Commercial Core I mprovement Project ALTERNATIVES
PROJECT REPORT

II. STRUCTURESITEMS
Structure Stguc ctuke

) ( (
Bridge Name

Structure Type

(NN N\
Width (out to out) - (ft) \ N \\ \
Bridge Length - (ft) </ X\ _ \\ \\/
— NN
Footing Type Xpile/spread) A\
Saprsis \ AN
o NN

O\
Total Cost\or Structlre \\ - ) $ - $ -
SUBTOTAL STRUCTURESITEMS $0
(Sum of Total Cost for Structures)
Seismic Retrofit nefuded in above cost)
Railroad Related Costs: None

SUBTOTAL RAILROAD ITEMS

TOTAL STRUCTURESITEMS $0
(Sum of Structures Items plus Railroad Items)




DRAFT Kings Beach Commercial Core I mprovement Project ALTERNATIVES
PROJECT REPORT

1. RIGHT OF WAY ITEMS

A. Acquisition, including excess lands,
damages to remainder(s) and G

B. Utility Relocation (County sharé

C. Relocation Assistance

D. Clearance/Demoalition

E. Titleand
TO WAWEM S $643,682
March, 2008
Values are Escalated)
$100,000

will need modification to an awning. Short retaining walls (less
than 1>\m 4 )(\AL Il b alonq port| s of the project. The retaining walls will make driveway modifications
necessary fo 13 v avs CW for 13 driveways is supplemental to the amount included in the project cost
nforms due to the extra level of difficulty for these |ocations.

COMMENTS: Right- ay estimate based on:
1,000,000/acre (Residential/Commerical)
10% Escalation Rate (3.33% per year, 3 years)
10% of property value for TCE




